

Item	Quantity	Rate	Amount
<u>SECTION 1</u>			
<u>BILL NO. 1</u>			
<u>PRELIMINARIES</u>			
PRELIMINARIES AND GENERAL (Applicable to the whole of the Works)			
The contract document is based on JBCC Minor Works Contract			
1		SUM	
2		SUM	
3		SUM	
4		SUM	
5		SUM	
6		SUM	
7		SUM	
8		SUM	
9		SUM	
10		SUM	
11		SUM	
12		SUM	
13		SUM	
14		SUM	
15		SUM	
Carried to Collection		R	
Section 1			
Bill 1			
Preliminaries			
CJC - ELLIS PARK CAMPUS - GENERATORS			
CENTRAL JOHANNESBURG COLLEGE			

Item	Quantity	Rate	Amount
16 Notice board (G16)		SUM	
17 Site fence and gate (G17)		SUM	
18 Hoarding requirements (G18)		SUM	
19 Scaffolding (G19)		SUM	
20 Equipment not included in the bills of quantities but included elsewhere in the Preliminaries and General items (specify) (G20)		SUM	
Carried to Collection		R	
Section 1 Bill 1 Preliminaries CJC - ELLIS PARK CAMPUS - GENERATORS CENTRAL JOHANNESBURG COLLEGE			

Section 1

Bill 1

Preliminaries

Collection

Page No

Amount

1

2

Carried to Final Summary

R

Section 1

Bill 1

Preliminaries

CJC - ELLIS PARK CAMPUS - GENERATORS

CENTRAL JOHANNESBURG COLLEGE

Item	Quantity	Rate	Amount
<u>SECTION 2</u>			
<u>BILL NO. 1</u>			
<u>NEW GENERATORS (PROVISIONAL)</u>			
NOTE : Unless otherwise stated herein, all items in this bill shall be deemed to fall into Work Group No. 104 for CPAP formula purposes			
<u>SUPPLEMENTARY PREAMBLES</u>			
All Generators units shall be properly installed according to manufactures manuals and specification. All necessary piping works and fittings shall be jointed and sealed with butyl rubber rings where necessary			
<u>GENERATORS</u>			
Supply and Installation of all new generators units to be installed shall be latest durable good brand or similarly approved brand of the same quality			
1	510KVA Standby Generator with sound attenuated canopy and Control Panel 900L (6Hour autonomy) Fuel Tank	No	2
2	CC2 1600A ATS wall-mounted type with control unit and motorized switchover	No	1
3	Installation of the synchronization panel	No	1
4	Supply of maintainance free engine srating batteries	No	1
5	Generator exhaust system	Item	
6	Distribution Board, additional 400A Moulded Case Circuit Breaker	Item	
7	Installation 4 Phase single-Core 240mm 1000V cable	m	300
Carried to Summary			R
Section 2 Bill 1 New Installation Work CJC - ELLIS PARK CAMPUS - GENERATORS CENTRAL JOHANNESBURG COLLEGE			

Item	Quantity	Rate	Amount
<u>SECTION 2</u>			
<u>BILL NO. 2</u>			
<u>MISCELLANEOUS</u>			
1	Supply of full tank of (900L) fuel	Item	
2	Delivery and rigging of generator to site	Item	
3	Commissioning by certified Technician	Item	
4	<u>Generator Testing:</u> 1 Hour Factory Acceptance Test	Item	
5	<u>Generator Maintenance:</u> 1 Year Maintenance including spare parts (3 Inspections visits and 500 hours service)	Item	
6	Supply of certificate of compliance	Item	
Carried to Summary			R
Section 2 Bill 2 Miscellaneous Work CJC - ELLIS PARK CAMPUS - GENERATORS CENTRAL JOHANNESBURG COLLEGE			

SECTION SUMMARY - Generators

Bill
No

Page
No

Amount

1 New Installation Work

4

2 Miscellaneous Work

5

Carried to Final Summary

R

Section 2
CJC - ELLIS PARK CAMPUS - GENERATORS
CENTRAL JOHANNESBURG COLLEGE

Item	Quantity	Rate	Amount
<u>SECTION 3</u>			
<u>BILL NO. 1</u>			
<u>PROVISIONAL SUMS, BUDGETARY ALLOWANCES, ETC.</u>			
<u>Note:</u>			
<ol style="list-style-type: none"> 1. The following budgetary allowances are for work to be designed by the Architect, executed by the Contractor and measured and valued by the Quantity Surveyor in terms of Clause 28 of the Conditions of the Contract. 2. All Provisional Sums are nett and do not include a 5% cash discount to the Contractor. 3. Under no circumstances may any Provisional Sum be extended at an amount lower than the amount stated. 4. Unless specific percentage mark-ups for profit and attendance are indicated in the Rate column, the amount priced by the Contractor for profit and attendance against each Provisional Sum shall be deemed to be lump sum prices and shall not be adjusted unless the scope of the sub-contract varies significantly. 			
Building Works			
1 Provide the sum of R5 000.00 (Five Thousand Rand, zero cents) for Concrete Plinth Builders Works	Item		
2 Profit	Item		
3 Attendance	Item		
Carried to Collection			R
Section 3 Bill 1 Provisional Sums CJC - ELLIS PARK CAMPUS - GENERATORS CENTRAL JOHANNESBURG COLLEGE			

Item		Quantity	Rate	Amount
4	Provide the sum of R5 000.00 (Five Thousand Rand, zero cents) for Bunded Wall Builders Works			
		Item		
5	Profit			
		Item		
6	Attendance			
		Item		
7	Provide the sum of R8 000.00 (Eight Thousand Rand, zero cents) for Outdoor Canopy			
		Item		
8	Profit			
		Item		
9	Attendance			
		Item		
10	Provide the sum of R2 500.00 (Two Thousand and Five Hundred Rand, zero cents) for Secure Enclosure			
		Item		
11	Profit			
		Item		
12	Attendance			
		Item		
13	Provide the sum of R5 000.00 (Five Thousand Rand, zero cents) for Sound Attenuation for outdoor canopy set			
		Item		
14	Profit			
		Item		
15	Attendance			
		Item		
16	Provide the sum of R5 000.00 (Five Thousand Rand, zero cents) for Supply and Installation of Louvres			
		Item		
17	Profit			
		Item		
18	Attendance			
		Item		
	Carried to Collection			
			R	
	Section 3			
	Bill 1			
	Provisional Sums			
	CJC - ELLIS PARK CAMPUS - GENERATORS			
	CENTRAL JOHANNESBURG COLLEGE			

Section 3

Bill 1

Provisional Sums

Collection

Page No

Amount

7

8

Carried to Final Summary

R

Section 3

Bill 1

Provisional Sums

CJC - ELLIS PARK CAMPUS - GENERATORS

CENTRAL JOHANNESBURG COLLEGE

Section No	FINAL SUMMARY	Page	Amount
1	Preliminaries	3	
2	Generators	6	
3	Provisional Sums	9	
	Sub total		R
	<u>Contingencies</u>		
	Allow for contingencies to be used at the discretion and approval of the Principal Agent to be deducted in full if not used.	Item	420,000.00
	Sub total		R
	Value Added Tax (15%)		R
	Sub-total		R
	Carried to Form of Tender		R
	CJC - ELLIS PARK CAMPUS - GENERATORS CENTRAL JOHANNESBURG COLLEGE		